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construction and engineering

IMPORTANT INFORMATION
please read this first

engineering plant insurance
policy extension d

increased cost of working
(production plant)

This Extension D applies if stated in the Schedule. We will Insure You under this Extension D only in
respect of those items of Plant specified in the Schedule and against which Extension D is shown. \We will
not pay any more than the Limit of Liability less the Deductible with respect to each and every occurrence.

We wiill pay reasonable expenditure for increased cost of working which results directly from and is caused
solely by Insured Damage to the Plant. The amount payable shall be the additional expenditure which is
necessarily and reasonably incurred by You to minimise any interruption of or interference with the business
or part of the business carried on by You using that Plant during the period beginning with the occurrence
of the Insured Damage and ending not later than the period specified in the Schedule and during which
period the operation of the business is adversely affected as a direct result of such Insured Damage.

Provided always that Our approval for this additional expenditure has first been obtained.

We will deduct from the amount payable by Us any sums saved during the relevant period in
respect of charges and expenses of the business which may cease or be reduced as a result of the
Insured Damage.

This Extension D does not cover any cost incurred in the replacement of electronic data processing
media or the cost of restoration of such data contained thereon.

Conditions Applying to Extension D
1. You must notify us within 48 hours with confirmation in writing of any Insured Damage occurring
which may result in You incurring any increased cost of working.

2. We shall not be liable for any loss resulting from the incurring of fines or damages for breach of
contract for late or non-completion of orders, or for any loss of bonus or for any penalties of
whatever nature or for any other consequential loss of profit of any other kind.

Subject to the provision of this Policy and Schedules.
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